C 8127 - 1-90 - Snowshed to Keechelus Dam Phase 1C - Replace Snowshed and Add Lanes
Q&A#5, May 12, 2011

Question #| Reference & Question Response
Page #

24 Special Is DBE documentation required with the bid There is no DBE (Disadvantaged Business Enterprise)
Provisions, Pages |proposal? The revised language in Addendum No. 1 |[documentation required for submittal with the proposal. The I-
137-139; Special |for sections 1-02.6, 1-02.9, and 1-02.13 seems to 90 Phase 1C project does not have federal dollars in it and
Provision Items 4 [indicate that the DBE utilization certification and DBE |therefore does not have any mandatory DBE goal

thru 6 in firm confirmation paperwork (or Good Faith Effort) requirements. WSDOT does have M/WBE (Minority and

Addendum No. 1 |[documentation are to be delivered with the bid. Women's Business Enterprise) Goals for the 1-90 Phase 1C

project. The goal is 10% and voluntary. The contractor who is
awarded the contract will be required to submit a M/WBE plan
after the award. You are not required to submit the plan as part
of the proposal. The following is a web link to the “Prime
Contractor M/WBE Participation Plan Drafting Guidelines”
which should help explain what is expected in the plan:
http://www.wsdot.wa.gov/NR/rdonlyres/B1508FD9-80E4-46AB-
B351-
F671F03186F1/0/WSDOT StatePlanDraftingGuidelines.pdf
Further information can be obtained through inquiry to the
WSDOT Office of Equal Opportunity. Their contact information
is available on page 139 of the Special Provisions.

25 Summary of [We are having trouble getting the same values for Please bid the project from the latest available plan sheets as

Quantities plan |select Drilled Shaft related quantities as listed on the |written. The three Keechelus Lake Snowshed Repl. quantities
sheets Summary of Quantities sheets for the following listed in this question are currently unchanged, but please note

Keechelus Lake Snowshed Repl., Wall 23, and Slide
Curve Bridge items. At Keechelus Lake Snowshed
Repl.: Soil Excavation for Shaft Including Haul,
Furnishing and Placing Temp Casing for 8'-0" dia
Shaft, and Casing Shoring. At Wall 23: Rock
Excavation for Shaft Including Haul and Conc. Class
4000P for Shaft. At Slide Curve Bridge: Soll
Excavation for Shaft Including Haul and Rock
Excavation for Shaft Including Haul.

that "Soil Excavation for Shaft Including Haul" includes the
Snowshed, Towers, and Generator Room. If there are any
changes to these quantities, the changes will be included in an
upcoming addendum. The two Wall 23 quantities and the two
Slide Curve Bridge quantities which are listed in this question
will be updated in an upcoming addendum.
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26 Plan Sheets 696E |Looking at Addendum No. 1, there are Temporary  |The Temporary Bridges are used to span the Alcoves when

- 696L; Question
12 in Q&A #3;
Special Provision
ltem 69 in
Addendum No. 1

Bridges listed. Where are they shown in the Plans
and what are they for?

traffic is detoured over the Alcoves prior to building the final
roadway. The Temporary Bridges are shown on the Alcove
Plan Sheets AC1 - AC8 (sheets 696E - 696L). The Alcoves are
built to contain the final drainage structures within the wall. See
Question 12 in Q&A #3 for other details for Alcoves and
Temporary Bridges.

27

Plan Sheets 556
and 562

Addendum No. 1 replaced Plan Sheet 556 for Wall
1. The new wall elevation appears to show the
estimated bedrock line at or near the level of the
deadman anchors for much of the wall. The
“Deadman Anchor Connection Detail” on Sheet 562
shows the centerline of the anchor 4°-6” down from
the top of wall. Is the intent to follow the 4’-6”
dimension even if it puts the anchor rod and/or
deadman into bedrock?

Yes.

28

Plan Sheets 1138-
1140

We have not found a bid item for the Portal Headwall
Roof that is detailed on Sheets 1138 — 1140. Is this
work to be included in Bid Item 106 Conc. Class
4000 for Portal Headwall?

No, this work is not included in Conc. Class 4000 for Portal
Headwall. Please see Addendum No. 1 for bid item Structural
Carbon Steel for Portal Head Wall Roof.

29

Plan Sheet EE11

Plan Sheet EE11, Normal lighting control has 1°"GRS
w/5#8 home run conduits and per note 7, %" w/5#12
from the home run box to the fixtures. Is %" RGS
acceptable to service the lighting in the Snowshed?

No it is not acceptable. Note 7 on Plan Sheet EE11 will be
addressed in an upcoming addendum.

30

Plan Sheet EE11,
Note 9

Plan Sheet EE11, Note 9 limits the ECR (Emergency
Control Relay) to four level 1 fixtures. Level 1
fixtures per lighting schedule are only 100 watt per
each, load less than 2 amps. The EE20-24 plan
sheets have up to eight level 1 fixtures per conduit
run, can they be installed off the same ECR?

See the addendum dated May 11 (Issue date approx. May 18,
2011).
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31 Plan Sheet EE45, |Plan Sheet EE45 is for the East Comm room and Yes they can. Note 5 should refer to panel K/S and this will be

Note 5 shows panel K/S, while Plan Sheet EE44 is for the  |corrected in an upcoming addendum.
West Comm room and shows panel L/S. In
Addendum No. 1, Note 5 on Plan Sheet EE45 calls
out a circuit from panel L/S. Can circuits from panel
K/S be utilized?

32 Plan Sheet EE11 [On Plan Sheet EC11 it shows two FACPs installed in | These buildings are at the Hyak Maintenance Facility off 1-90
Hyak TOC and Yakima TMC. Where are these Exit 54 and at the WSDOT South Central Region in Union
buildings and what fire alarm systems are currently  [Gap. There are no current fire alarm systems installed
installed? pertaining to the roadway.

33 Standard Plans J- |Some of the PB and CV vaults are unclear as to See WSDOT Standard Plan J-90.10-00 for Pull Boxes and J-

90.10-00 and J- |what vault types to install on the TS drawings. 90.20.00 for Cable Vaults.
90.20.00 Please identify the unidentified PB and CV.
34 Plan Sheets 696E{In Addendum No. 1, revised Plan Sheets AC1 See the addendum dated May 11 (Issue date approx. May 18,
696R (Sheets |through AC14 show 14 CIP utility alcove structures. |2011).
AC1-AC14) Please clarify “Alcove Support” structure dimensions,
elevations and details called out in drawings noted
above. Is this a thickened section of the Concrete
Fascia Wall and footing at/under these locations?
35 Special Is re-contouring of the lakebed slope adjacent to the |Re-contouring the lakebed slope adjacent to the structures is
Provisions, Pages |structures allowed or would this contradict the not allowed unless the contract plans show grading at that
132-133 requirements of paragraph 5 of Section 1-07.5, page |location. Item 5 on Page 133 of the Special Provisions prohibits

133, of the Special Provisions?

placing any fill into the water, including into the water of
Keechelus Lake, regardless of whether or not the fill work is
part of the contract plans.
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36 Special Is the Owner’s intention of Section 1-07.5 Yes, if the rain water comes in contact with the concrete on the
Provisions, Pages [WETLANDS AND WATER QUALITY, that bridge deck, it needs to be collected. But, if the concrete bridge
132-133 Contractors are to include in their bid provisions to  |deck is covered after a deck pour (with plastic or other
contain and dispose offsite of 100% of water (from  |impervious material) and the rain water does not come in
rain or otherwise) that comes in contact with contact with the concrete, it does not need to be collected and

concrete placed within 7 days, and water that comes |disposed of offsite.
in contact with that water? For example, if it rains
the day after a bridge deck pour, 100% of such water
runoff, and any other water coming in contact with
that runoff, must be contained and disposed of

offsite?
37 Plan Sheets 1192-|Please provide additional detalils for stairs required at|See the addendum dated May 11 (Issue date approx. May 18,
1194 and 1209- |Pier 2 East and West Towers. Are these stairs 2011).
1211 supposed to be cast in place concrete on metal

pans? Reference Drawings: BG349 - BG351
(Sheets 1192 - 1194) — Pier 2 West Portal Tower
BG366 - BG368 (Sheets 1209 - 1211) — Pier 2 East
Portal Tower
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